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1. INTRODUCTION AND PROJECT DESCRIPTION 

On February 28, 2003, DRS Corporation (DRS) received a letter from Ms. Therese M. Fulmer, 
Environmental Studies Manager within the Office of Preconstruction at the Delaware Department of 
Transportation (DeIDOT), requesting a Scope of Services and price proposal to complete a 
comprehensive cultural resource assessment for the US 13 Safety Project, which will be constructed 
on US 13 from Townsend Boulevard north to College Road at Delaware State University in Dovcr, 
Delaware. Possible improvements described in Ms. Fulmer's correspondence may consist of new 
sidewalks, existing sidewalk relocations, curbs, ramps, crosswalks, median refuge islands, adding 
pedestrian signal heads to existing traffic signals, regulatory and warning signage and striping, and 
traffic calming roadway treatments. The improvements are being proposed to provide a safer travel 
environment for pedestrians and transit customers. 

The following Scope of Services is expected to include the objective of locating, documenting and 
evaluating historic above-ground resources within or proximate to the project area. Based on 
information contained in Ms. Fulmer's letter, the purpose of this cultural resource assessment will be 
to survey all above-ground historic architectural resources within the project's Area of Potential 
Effects (APE) that are 50 years old or older. These objectives will be carried out with the 
development of an informed historic context and evaluation criteria, fieldwork, and survey 
techniques, property-specific research, and application of the historic context and associated 
evaluation criteria to identify properties eligible for the National Register of Historic Places. 

The expected results of this effort include a minimum of 7 historic resources within or proximate to 
the project area. These resources are expected to include commercial roadside historic property 
types associated with the development and evolution of US 13. These resources may include 
commercial propcrty types from the early postwar era (pre 1956) which may not be fully defined 
within existing statewide and regional context and evaluation infonnation development with the 
guidance of the Delaware State Historic Preservation Office (DE SHPO). Accordingly, URS 
assumes that this survey project will include the research and development of new historic context 
information, property type definitions, and evaluation criteria not included in existing historic 
contexts. 

Using information gathered from the field survey, and from a historic context that will be developed 
as part of this project, URS will then prepare Determinations of Eligibility (on National 
RegisterfNational Park Service DOE fonns) for all properties appearing to meet the National 
Register Criteria for Evaluation. 

This project will not include services involved with the assessment of effects that the proposed 
project may have on National Register-eligible properties, nor will it involve detaired coordination 
with the DE SHPO, other than a review of the project's APE and a unified review (with DelDOT) of 
the draft report. Likewise, it should be noted that this Scope of Services addresses only above 
ground historic resources and does not include provisions for archaeological investigations or 
research. 
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The following Scope of Services describes the tasks that will be perfonned for this project. This 
project will be perfonned pursuant to Section 106 of the National Historic Preservation Act of 1966, 
as amended. The work will be performed pursuant to the DE SHPO's Guidelinesfor Architectural 
and Archaeological Surveys in Delaware, and the Secretary of the Interior's Standards and 
Guidelines for Archaeology and Historic Preservation. 

II. SCOPE OF WORK 

A.	 Project Research and SHPO Coordination on Project APE & Preliminary Research Design 

A URS Architectural Historian will coordinate with DelDOT to detennine the APE to be used in
 
relation to the architectural survey for this project, and infonnally coordinate the definition of the
 
project APE with the DE SHPO. This APE boundary detennination will be based on project
 
infonnation supplied by DelDOT and a visual determination of the extent of the area in which
 
project-related effects on historic properties can reasonably be expected to occur. The APE
 
boundary determination will be guided by the definition of an APE in 36 CPR Part 800 as "that area
 
within which an undertaking may cause changes in the character or use of historic architectural
 
properties within sight distance of a project." The DRS Architectural Historian will also informally
 
coordinate with DE SHPO and DelDOT regarding additional historic context information and
 
research design for the project, including additional context, property type, and evaluation material
 
not contained in existing DE SHPO/Cultural Resource Survey (CRS) report information.
 

Prior to conducting the historic architectural field survey of the project area and developing the
 
historic context, the DRS Architectural Historian will visit the offices of the DE SHPO and conduct /
 
a search of the DE SHPO files to determine the extent of previous architectural survey work in the r1 ~
 

vicinity of the proposed improvements to U.S. 13 and to locate any previously identified historic \ ~ 'JU'
 
properties in or near the project area that . . f.,..
 
Research at the DE SHPO will also include an examination of surveys documenting similar expecte
 
property types, and a thorough search of established contexts for similar expected property types.
 
Previously identified historic properties include properties that meet any of the following criteria:
 

•	 Listed or detennined eligible for listing in the National Register Historic of Places; 
•	 Inventoried in the Delaware CRS; 
•	 Included in cultural resource survey reports on file at the DE SHPO; 
•	 Recorded on any level by the Historic American Buildings Survey (RABS) or the Historic
 

American Engineering.Record (HAER); and/or
 
•	 Designated in some form by a local historic preservation commission, or private group. 

No previously identified properties within the APE are expected (per DelDOT comlhunication with 
DESHPO). 

Preliminary project infonnation indicates the presence of approximately 7 potentially historic 
buildings directly adjacent to the U.S. 13 project limits. Other historic standing structures may be 
located off the road itself, but possibly within view, and therefore potentially within or proximate to 
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the APE of the proposed project. These additional properties may be related in character, design and 
context to the 7 potentially historic buildings in the project area. (This number is estimated at a 
maximum of 5 properties.) For purposes of this scope and budget, a total of 13 potentially historic 
properties are estimated within, neighboring, or proximate to the project APE, including one 
potential historic district evaluation in the event such a potential district is identified during 
fieldwork. This Scope of Services has been prepared using a maximum total of 13 CRS forms to be 
prepared. 

B. Development of Detailed Research Design & Historic Context 

The Architectural Historian will undertake the development of a detailed research design and historic 
context, which will further establish expected property types and evaluation criteria. The research 
design will be critical in further identifying historic resources and evaluating unique character­
defining features of those resources. 

A number of existing cultural resource management plans and historic contexts which relate to the 
project area will be reviewed. The most pertinent are Ames et al. 's Delaware Comprehensive 
Historic Preservation Plan (1989); Chase, Mulchahey, Ames and Siders' Suburbanization in the 
Vicinity of Wilmington, Delaware 1880-1950 (1992); and Leedecker et aI's Historic Context for 
Evaluation of Commercial Roadside Architecture (1992). These management plans review the 
specific history of various cultural resource categories and provide detailed guidelines for the 
evaluation of resource significance. 

- Other repositories include, but are not limited to, the Delaware Public Archives, the Morris Library 
of the University of Delaware, the Hagley Museum, the Delaware State Archives, the Historical 
Society of Delaware, the Hagley Museum, the Free Library of Philadelphia, and the Library of 
Congress. Documents to be inspected include historic maps, reports, articles, papers, historic 
photographs, monographs, and books. 

C. Field Survey 

The Architectural Historian will visit the site of the proposed undertaking and examine up to a total 
of 13 properties within and/or near the APE. All resources within the APE, including those that 
appear to be 50 years old or older, or are otherwise historically or architecturally notable, will be 
photographed with 35 mm black and white film and mapped. 

CRS forms will be completed and/or updated for up to 13 potentially historic properties, including 
one summary form for a potential historic district as needed, if that is validated through the field 
survey. 

D. Site-Specific Historical Research 

In order to develop specific property histories and a narrative property history for the projcct area, the 
URS Architectural Historian will conduct general and specific research at a number of local, 
regional, and university repositories. Inspection of previous cultural resource survey reports, site 
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forms, and other references will be conducted at DE SHPO. Other repositories may include, but are 
not limited to, the Kent County Recorder of Deeds, the Delaware Public Archives, the Moms Library 
of the University of Delaware, the Hagley Museum, the Delaware State Archives, the Historical 
Society of Delaware, the Hagley Museum, the Free Library of Philadelphia, and the Library of 
Congress. Documents to be inspected include historic maps, reports, articles, papers, historic 
photographs, monographs, and books. 

E. Report Preparation 

Upon completion of the field survey and historical research, the Architectural Historian will prepare 
an Architectural Survey Report in accordance with the DE SHPO's Guidelines/or Architectural and 
Archaeological Surveys in Delaware. The report will include one or more historical and 
architectural contexts for the project area; historic and contemporary maps -locating the project area 
and its resources; 35 rnm photographs of all non-historic and historic properties and any additional 
resources which are 50 years old or older, or are otheIWise historically or architecturally notable; and 
National Register eligibility assessments of all historic architectural resources which appear to be 
potentially eligible for National Register listing. 

URS will provide two copies of its draft report to DelDOT. One copy of the report will be reviewed 
by DelDOT, and one copy will be reviewed by the DE SHPO. URS assumes receipt of one set of 
unified, written comprehensive comments on its draft report from both DelDOT and DE SHPO 
regarding the draft report, and that these comments will be technical, rather than substantive, in 
nature. URS assumes receipt of comments within 4 weeks of receipt by DelDOT and the DE SHPO. 

III. SCHEDULE & DELIVERABLES 

Schedule 

Brief project progress summaries will be prepared and will accompany each project invoice. 
Background research will begin within 2 weeks of receiving the notice to proceed. Initial 
coordination with the DE SHPO, SHPO site file research, the field survey, and historical research at 
state and local repositories will tak{1 weeks to complete)rhe report preparation will extend for a 
period of 6 weeks after the historical research has been completed. Five copies of a draft report will 
be submitted to DelDOT for review no later than 12 weeks from the date of notice to proceed. Once 
comments are recei ved on the draft, 4 bound photo-quality copies ,1 unbound, camera-ready original, 
and 1 electronic copy will be submitted to DelDOT within 3 weeks of receipt of comments. 

Deliverables 

• Up to 13 CRS inventory forms, maps, accompanying photographs, negatives, etc. 
• Up to 5 National Register Determination of Eligibility forms 
• 2 copies of draft report 
•	 Final report (4 bound photo-quality copies and 1 unbound, camer-ready original, and 1 electronic 

copy of report) 
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IV. Project Personnel 

Mark R. Edwards, National Capital Area Cultural Resources Group Manager, will serve as Principal 
Investigator for this project. In this capacity, Mr. Edwards will be responsible for managing the 
background research and report preparation on all above-ground resources. 

Jeffrey Durbin, Senior Architectural Historian, will supervise and peer review background research, 
historic context, fieldwork, evaluation and will coordinate report preparation. 

Caleb Christopher, Architectural Historian, will conduct background research, fieldwork, and 
prepare the historic context portion of the report. 

MRE: melec 3/05/03 
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Budget - State Contract No. 96-690-09 
Comprehensive Cultural Resource Assessment 
U.S 13 Pedestrian Sidewalk Improvements, from Townsend Boulevard north to College 
Road at Delaware State University, Dover, DE 

ASSUMPTIONS: 1.	 The total number of potentially historic properties to be 
examined will not exceed 13. 

2.	 The total number of properties developed to full Determination 
of Eligibility documentation level is estimated not to exceed 5 
properties. If the number of properties exceeds this number, 
then a modification to the scope of services will be required, 
and will be requested. 

3.	 The consultant assumes hours allocated for research and 
development of historic context information and property 
types not fully dermed in existing DE SHPO contexts 

4.	 DRS assumes one set of unified, written comprehensive 
comments from both DelDOT and DE SHPO. Any additional 
individual or unified comments received over-and-above the 
single set of comments noted above, will also require a 
modification. 

Task 
Project 

Manager 
Hours 

Senior 
Architectural 

Historian 
Hours 

Architectural 
Historian 

Hours 

Graphics 
Hours 

Document 
Production 

Prepare Scope of Services and project 
budget. 

3 4 

Meet with Del DOT and DE SHPO to 
discuss APE boundaries. (Includes travel 
time.) 

12 12 

Develop context and research design; 
research existing context information, 
conduct research to develop additional 
historic context information. 

8 40 

Conduct intensive-level field survey to 
photograph and examine condition and 
integrity of potentially historic properties 
in proiect area. 

8 48 

-Conduct specific historical research 
(including deed research) on individual 
properties and region at local repositories, 
and more detailed research on up to 4 
DOE properties. 

8 40 

Prepare draft report, including historic 
context, CRS forms, and discussion of 
historic district potential within APE, and 

12 80 48 10 8 



Determinations of Eligibility. Peer 
review draft report. 

Respond to unified comments received 
from DelDOT and DESHPO; revise final 
report. 

4 20 32 6 6 

Total Hours 19 140 220 16 14 

Hourly Rate $43.20 $24.60 $19.14 $21.53 $14.18 

Total $820.80 $3444.00 $4210.80 $344.48 $198.52 

Total Direct Labor $9,018.60 

Overhead (123%) $11,092.88 

SUBTOTAL $20,111.48 

Profit (12 %) $2,413.38 

LABOR GRAND TOTAL $22,524.86 



Other Direct Costs (ODCs) 

Hotel for Architectural Historian for six nights @ $65 per night 
Meals (l person @ $20 per day for 7 days) 
Mileage (700 miles @ $0.36/mile) 
Parking and tolls 
Photocopying costs (approximately 200 copies @ $.25 per page 
Photography 

•	 Black and white film (10 rolls, 36 exposure, @ $8.00/roll) 
•	 Processing and contact prints (10 rolls @ $lO,OOlroll) 
•	 3 by 5" prints (5 DOE properties, 8 prints/property, 

total of 40 prints @ $9,00/print) 
•	 Slide film (4 rolls, 36 exposure, @ $7.80/roll) 
• Slide film processing (6 rolls @ $8,78/roll) 

Acid free photo and negative holders 

Total Direct Costs: 

SUMMARY OF COSTS 

Direct Labor Total: 

Overhead (123 % ) 

Profit (12%) 

Direct Cost~ 

$ 390.00 
$ ,140.00 
$ 252,00 
$ 50.00 
$ 50,00 

$ 80.00 
$ 100.00 

$ 360,00 
$ 31.20 
$ 35,12 
$ 75.00 

$ 1,563.32 

$ 9,018.60 

$11,092.88 

$ 2,413.38 

$ 1,563.32 

GRAND TOTAL:	 $24,088.18 

MRE: 3/5/03 


